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Bid Summary

Design Developers & Rehub

BASE BID LUMP SUM Non-Responsive

SCHEDULE OF VALUES

Construction Subgroup

Concrete

03 30 00 - Cast-In-Place Concrete 

03 01 34 - Concrete Repairs 

Thermal and Moisture Protection

07 14 13 – Hot Rubberized Asphalt Waterproofing

07 91 10 - Expansion Joint Seal

07 95 10 - Sealants

General Requirements Subgroup

Shoring Costs

General Conditions Costs

Insurance Costs

Bond Costs

UNIT PRICES

Item No. Description Unit

Estimated 

Quantity Unit Cost

B1 Partial Depth Concrete Repair - Vertical/Overhead Surface sq ft 135

B2 Partial Depth Concrete Repair - Horizontal Top of Slab Surface sq ft TBD

B3 Basic labor: (including all benefits and insurance)

Foreman: Per Hour

Laborer: Per Hour

ALTERNATES

Alternate No. 2:

SUB-CONTRACTORS

WORK TO BE SELF-PERFORMED

Alternate No. 1:

Division 07
$41,320 $59,475

$53,250 $31,153

$35,426 $14,930

Subtotal Construction Costs

Glenview Public Library - West Entrance Repair Project

WJE Project No. 2018.6558.1

Monson Nicholas, Inc.
Bulley & Andrews Concrete 

Restoration 

$488,929 $499,491

Division 03 $214,200 $220,504

$19,170 $47,035

$363,366 $373,097

$5,250 $7,500

$105,288 $109,209

$6,750 $4,972

$8,275 $4,813

Subtotal General Requirements Costs $125,563 $126,494

$217 $308

$142 $276

GRAND TOTAL $488,929 $499,591

Unit Cost Unit Cost

$137 $138

$139 $148

For the base bid, the work at the main entrance shall be performed in two phases to keep the 

main building entrance open as long as possible during the course of construction. For 

Alternate No. 1, provide the lump sum reduction to the overall base bid if the work at the 

west entrance is allowed to be completed in a single with the entrance fully closed during the 

duration of the project. Please also note the estimated reduction in construction duration.

-$8,000 -$16,551

 Gilco  Shoring - Partner Prime 

Solutions

 All  Concrete, Waterproofing, 

Sealant 

Reduction in construction duration = 15 days 5 days

Provide the lump sum addition to the overall base bid if the existing sidewalk and curb on the 

north side of the parking garage is removed and replaced in the area noted on the drawings. $55,458 $29,827


